
 
 

   Central Valley Salinity Coalition Inc. 

The Central Valley Salinity Coalition Inc. Tax ID # 26-3103060   www.cvsalinity.org 

 
                March 20, 2009 
 
Potential Salinity Services Vendors  
 
Notification to all recommended/requested vendors via email 
Posted at http://cvsalinity.org/index.php/procurement 
 
REQUEST FOR PROPOSALS: 
Salt and Nitrate Sources Work Plan and Pilot Implementation Study (2009‐001) 
The Central Valley Salinity Coalition is requesting proposals in response to the attached request. 
 
Important Dates 
Pre proposal Conference Call April 3rd at 10:00 am agenda be posted at website shown above 

Call‐in number (218) 339‐4600   Participant Code: 927571# 
Meeting location may be provided, attendance is not mandatory 

Question Deadline ‐ April 6th at 5:00 pm email questions to the email address below. Answers will 
be posted at website shown above by April 10th 2009. 
Proposals due ‐ APRIL 20, 2009 5:00 pm 
 
Submissions 
Submit proposal electronically by email to dcozad@cvsalinity.org 
Please submit as a single PDF file in an email with the subject line:  Salt and Nitrate Sources Work 
Plan and Pilot Implementation Study.  If file is larger than 5 MB please send web link or FTP for 
download. 
AND  
By Mail or FedEx 
Submit five hardcopies to be received prior to the deadline to: 

Central Valley Salinity Coalition  
360 Lakeside Ave 
Redlands, California 92373 

 
A Standard Services Agreement will be provided prior to due date for your review, this document 
is not currently available. 
 
We appreciate your interest in providing services to help understand and solve salt and nitrate 
issues in the Central Valley. 
 
 
 
Daniel B. Cozad, Executive Director 
Central Valley Salinity Coalition Inc. 

a Non-Profit Member Benefit Corporation  360 Lakeside Ave, Redlands, CA 92373 (909) 793-8498 

http://cvsalinity.org/index.php/procurement
mailto:dcozad@cvsalinity.org


Request for Proposal March 20, 2009 
 

Central Valley Salinity Coalition with CV‐SALTS Initiative 
 

Request for Proposal (RFP) 2009‐001 
For Consulting Services to Conduct 

 
The Salt and Nitrate Sources Work Plan and Pilot Implementation Study 

 
 

1 INTRODUCTION 

Organization Background 
The Central Valley Salinity Coalition (CVSC) was formed in 2008 to integrate and augment the efforts of 
the Central Valley Salinity Alternatives for Long Term Sustainability (CV‐SALTS) initiative.  The purpose of 
the organization is the governance and organization of the efforts needed to plan, develop and 
implement the salinity and nitrate management plan for the Central Valley.  This plan will incorporate, 
and become implemented through, a basin plan amendments for the basins in the Central Valley. 

Project Background 
The overall purpose of the Salt and Nitrate Sources Study is to prepare and document a procedure to 
quantify fairly and equitably the salt and nitrate sources from the Central Valley.  Then pilot those work 
plan procedures in several areas to validate the appropriateness and region wide applicability.  These 
products must lead to better understanding of salt and nitrate sources based on technically sound data 
that is useful for salinity management planning for the Central Valley.  The Salt and Nitrate Sources 
project has evolved as a product of the Economic and Social Cost and Technical Advisory Committees 
over the past 3 months.  The scope of work was approved by the committees and the Executive 
Committee in February 2009.   

Significant salinity and nitrate work has been accomplished in the region; Attachment A provides a list of 
references and sources of information the consultant should be familiar with and which their scope of 
work should utilize or with which they should be compatible.   

This effort is intended to be the first action as part of the overall work plan for the CV‐SALTS program. 
The draft work plan can be found at 
http://www.cvsalinity.org/index.php/documents/doc_download/53‐work‐plan‐outline‐version‐9.  
Future updates to all program documents are available www.cvsalinity.org.   Appendix B provides a look 
at future phases of work but it has not been developed further and is for context only. 
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2 CVSC and CV­SALTS Coordination 

Primary contractual coordination will be with CVSC management.  CVSC Program Manager will be Daniel 
Cozad.  Consultants will also be coordinating and working with the Technical Advisory and Executive 
Committees (Committees) or subcommittees for this project.  All efforts will be reviewed and be found 
acceptable prior to start of work. 

3 Work Schedule and Budget 

The consultant shall propose a budget and schedule for Phase 1 Task 1 separate from Task 2.  The 
overall draft deliverable from Task 2 is due by October 31, 2009 based on progress expectations from 
the Central Valley Regional Water Quality Control Board (Regional Water Board).  The budget for the 
Phase 1 is expected to be between $100,000 and $250,000, should be well documented in the proposal, 
and should be organized to allow increases or decreased in scope based on available CVSC funding.  The 
funding for the budget may be developed from multiple sources and this program may be contracted in 
component tasks due to funding availability and timing.  The consultant selected for Task 1 may or may 
not be retained for Task 2 or future phases of the program. 

4 Request for Work 

This request is for professional services to support CV‐SALTS and related activities.  The selected 
consultant will provide all materials, equipment, labor, planning and coordination to provide the 
deliverables listed below with Technical and Economic Committee input and oversight.  The consultant 
will provide a proposal documenting scope of work to be performed, project budget, project schedule 
and development of a peer/technical review panel.  Each phase of this work may be separated in 
execution due to funding or program development timing. 

5 Scope of Work 

The Technical and Economic and Social Cost committees through a subcommittee developed the 
following tasks as described below. 

5.1 Phase 1 ­ Efforts and Deliverables 
Task 1 and Task 2 are sequential and will be performed upon notice to proceed and approval of the 
contract.  The work planning and data collection will be executed in an open and transparent process.  
Evaluation by the committees and stakeholders is critical to the success of the effort.  All work will be 
coordinated with information or resources that may be available from participants, the Regional Water 
Board, prior works such as USGS‐NAWQA, WARMF model, the Central Valley Drinking Water Policy 
development, and those listed in References in Attachment A. 
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5.1.1 Task 1 ­ Pilot Work Plan 
The pilot work plan shall select three to five areas representative of the Central Valley. Areas should 
represent the types of salt and nutrient‐impacted communities across the region.  Areas will be 
proposed by the consultant with review by the Technical and Executive committees. Pilot areas should 
also be picked based on factors such as: quantity and quality of available data, willingness to cooperate 
by local agencies, types of water use and salt and nutrient sources and representativeness for critical 
areas of the Central Valley. 

The work plan will document the methods, manner and technical veracity of the work needed to 
characterize all “salt and nutrient sources of significance” in the pilot areas. Through the plan the 
consultant shall: 

• define the term “salt and nutrient sources of significance” for the purposes of the plan and areas 
• provide the methods and manner of collection and validation of the salt and nutrient source 

data for the pilot areas  
• outline data that is currently available and the quality of the data 
• identify additional data which will need to be developed 
• indicate how the data collection shall account for 

o the total salt load salt balance and salt accumulation for each of the pilot areas 
o identify critical concentration discharges 

• ensure the magnitude of each source is accurate when combined into the overall salt balance 
• identify how historic, current and future salt and nutrient source quantities will be collected or 

can be estimated to provide trend information 
• identify and quantify areas where nutrients, especially nitrates are impacting beneficial uses of 

the waters 
• select systems that will work for pilot areas and can represent other parts of the region. 
 

It is critical for the consultant to propose methods that provide consistency in evaluation across sources 
and across the pilot areas.  The methods must avoid double counting salt and nutrients as sources and 
validate salt and nutrients related to sources of water   Because of the linkages with water supply each 
of the pilot areas should be reviewed for wet, dry and normal hydrologic years.   

The constituents contributing to salinity impacts should be identified in the work plan and should be 
prioritized into tiers as indicated below in an evaluation process with the committee: 

1. Salts as Total Dissolved Solids and/or EC, and separately, but with equal importance, Nitrates 
and water quality related nitrogen species 

2. Other salt constituents, chloride, phosphate, sulfate, carbonate, and bi‐carbonate or others of 
local interest as recommended by the consultant.  Consultant should propose data collection 
methods for all constituents, methods or timing may vary as appropriate. 

Other constituents may also be addressed if project scoping or information uncovered during Phase I 
indicates a data requirement.  The plan should propose methods that are consistent with prior works 
indicated in References as shown in Attachment A and provide the most efficient collection and 
utilization.  All collection efforts are intended to lead to the broader basin plan amendment work plan 
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and tie to fate and transport studies in future work phases, not included in this study.  The studies will 
proceed only upon approval of the work plan by the committees and upon adequate funding.   

5.1.2 Potential Areas for Consideration 
The Committees developed the following list of areas to be considered as potential pilot areas: 

• A Foothills location 
• A San Joaquin location 
• A Tulare location 
• A Sacramento area location(minus Delta) 
• Areas covered by the Modesto/Hilmar SEP  
• Specific areas mentioned were  

o Westlands 
o Panoche 
o Porterville 
o Davis/Woodland 
o Dixon 
o Vacaville 
o Fresno 
o Colusa 
o Mountain House 

 
The Committees developed the following list of possible criteria to include in choosing pilot areas: 

• Ag with surface and groundwater use 
• Urban areas with food processing/industry 
• Rural with surface water 
• Rural with groundwater 

 
The specific areas listed above are not all inclusive and the consultant should recommend any additional 
areas representative of the CV‐SALTS interests to determine salt and nutrients sources.  Additionally the 
representative area criteria listed above is not all inclusive and the consultant may recommend other 
criteria not listed here that can assist in determining salt and nutrient sources for a small area that assist 
in characterizing salt and nutrient sources for a larger geographic region of the Central Valley. 

5.1.3 Task 2 ­ Pilot Salt and Nutrient Studies and Report 
For each approved area the consultant shall collect, review and validate constituent data for the region 
in accordance with the work plan.  If possible, the pilot areas should attempt to use delineated by 
natural hydrological boundaries, such as hydrological basins and sub‐basins, avoiding political and other 
artificial boundaries unless necessary. The data will be collected and entered into a publicly available 
database or data structure as described in the approved work plan.  The data should be collected and 
entered in a manner that makes it available for future modeling and fate and transport analysis.  It 
should be processed and stored in a manner consistent with prior work indicated in References as 
shown in Attachment A maximizing future usefulness of the data.  Data shall be presented in detail and 
in summary to explain the net balance of salt in the area and the totals for generation, concentration, 
importation, mobilization and disposal. Based on information gathered the report will present estimates 
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of past and future salt and nutrient quantities in summary and overall trends where they appear. The 
preliminary budget for the Task 2 is expected to be between $100,000 and $200,000.  The proposed 
budget should be well documented in the proposal, and should be organized to allow increases or 
decreased in scope based on available CVSC funding  

6 Instructions 

Responses to this RFP must be made according to the requirements set forth in this section for content 
and sequence. Failure to adhere to these requirements or to include conditions, limitations, or 
misrepresentations may be cause for rejection of the proposal. Any correction and resubmission by the 
proposer will not extend the time for evaluation of the proposal. 

Submit one electronic file and five (5) complete copies of the proposal and related information to: 

Daniel Cozad 
Central Valley Salinity Coalition 
360 Lakeside Ave 
Redlands, California 92373 
dcozad@cvsalinity.org 
 

All proposals must be received by the date and time stipulated in the cover letter. 

6.1 Required Information 
All proposals must include the following information: 

1. Cover letter, including name, telephone number, and address of the firm. 
2. Table of contents. 
3. Description of the proposer’s business; i.e., individual, partnership, joint venture, etc. 
4. Background information about the proposer, including technical qualifications and 

licenses. 
5. Description of the proposer’s experience, including the scope of similar projects. 
6. Organizational chart showing proposed management and project team. 
7. Complete list of personnel, including subcontractors that will be dedicated to this 

project. 
8. Assigned personnel background, experience, and job title/classification. 
9. Proposed scope of work. 
10. Detailed project schedule. 
11. Fee proposal shall include breakdown of labor hours by employee billing classification, 

expense reimbursement schedule that includes cost of non‐labor and sub‐consultant 
services. 

12. Hourly billing rates for personnel to be assigned to the project. 
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7 Evaluation Criteria 

Evaluation of Technical Qualifications will be conducted on the following: 
1. Responsiveness to the RFP 
2. Project approach and technical understanding 
3. Completeness and implementability of the project 
4. Consultant proposes to complete scope on schedule 
5. Experience and qualifications of the assigned individuals in preparing similar studies 
6. Experience and qualifications of the firm in 

a. Stakeholder projects 
b. Water quality 
c. Data acquisition and analysis 
d. Regional planning 
e. Salts and nutrients 

7. Project management qualifications of the firm and staff 
a. Committee Coordination 
b. Demonstrated completion on schedule  
c. Cost and schedule  
d. Coordination and reporting 

 
Evaluation of Cost will be on the basis of the following: 

8. Clarity and completeness of the breakdown of costs and explanation 
9. Appropriateness of proposed fee structure and anticipated value and quality of services 

received 
10. Total Cost compared to the value of products and services 

 
CVSC reserves the sole right to evaluate and select the successful proposal. The selection process is 
anticipated to include an evaluation of the proposal and an interview with the top proposing firms. 

8 General Requirements 

All proposers are hereby advised that this RFP is an informal solicitation and is not a commitment or 
offer to enter into an agreement or engage into any competitive bidding or negotiation pursuant to any 
statute, ordinance, rule, or regulation. CVSC reserves the right to negotiate with any qualified source. 
CVSC reserves the right to reject any or all proposals for any reason or for no reason at all. 

CVSC reserves the right to request further information from the proposer, either in writing or orally. 
Such request will be addressed to that person or persons authorized by the proposer to represent the 
proposer. 

CVSC reserves the sole right to judge the proposer’s representations, either written or oral. 

Proposers understand and agree that submission of a proposal constitutes acknowledgement and 
acceptance of, and a willingness to comply with, all of the terms, conditions, and criteria contained in 
this RFP. 
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False, incomplete, or unresponsive statements in connection with a proposal may be sufficient cause for 
the rejection of the proposal. The valuation and determination of the fulfillment of the above 
requirement will be CVSC’s responsibility and its decision shall be final. 

CVSC reserves the right to interpret or change any provisions of this RFP at any time prior to the 
proposal submission date. Such interpretations or changes will be in the form of addenda to this RFP. 
Such addenda will become part of this RFP and may become part of any resultant contract. Such 
addenda will be made available to each person or organization that has received an RFP. Should such 
addenda require additional information not previously requested, a proposer’s failure to address the 
requirements of such addenda might result in the proposal being disqualified.  All proposals submitted 
in response to this RFP will become the exclusive property of CVSC.  

CVSC shall not in any way be liable for any costs incurred in connection with the preparation of any 
proposal submitted in response to this RFP.  

The consultant shall execute the standard agreement for services with CVSC accepting terms and 
conditions without exception. 

 

9 Schedule of Proposal Events 

The following table contains the expected schedule of events for the RFP process.  CVSC retains the right 
to modify this schedule as needed to support unexpected circumstances. 

Activity             Dates 
RFP Distributed/posted to website  March 20 2009 
Proposals Due  April 20, 2009 
Proposal Review with Short List Consultants  April 23‐24, 2009 
Recommendation and Agreement Approval  April 24, 2009 
Execution of Agreement with Consultant  April 27, 2009 
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10 Proposal Authorization 

 
(Please provide this document on your letterhead) 

I certify I am authorized to submit a binding proposal on behalf of my company, 
_______________(company name), and this proposal conforms to required specifications unless 
otherwise noted. 

 
 
___________________________________________ 
Company Name 
 
___________________________________________ 
Proposal Submitted by 
 
___________________________________________ 
Title 
 
___________________________________________ 
Signature 
 
___________________________________________ 
Date 
 
___________________________________________ 
Email 
 
___________________________________________ 
Telephone Number 
 
___________________________________________ 
Facsimile Number   
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11 Attachment A ­ List of References for Salinity and Nitrate 
Works in the Central Valley 

Prior Works and Potential Data Sources 
• Santa Ana Basin Salt and Nitrate Basin Plan Amendment and Reclamation Guidance Document 
• Hilmar Supplemental Environmental Project Study http://www.hilmarsep.com  
• Rainbow Report http://www.owue.water.ca.gov/docs/03‐ahccfinalrpt.pdf 
• Economic Report for CV‐SALTS 2009 Howitt ftp://swrcb2a.waterboards.ca.gov/pub/swrcb/cvsp 
• Metadata Guide for Salinity Data Sources for the Central Valley – 2008 California Water Institute 
• Surface Water Ambient Monitoring Program (SWAMP) 

http://www.waterboards.ca.gov/water_issues/programs/swamp/ 
• Technical Analysis to Support Development of Drinking Water Policy for the Central Valley Basin Plan 

http://www.waterboards.ca.gov/centralvalley/water_issues/drinking_water_policy/ 
• Chapter 5, CALFED Water Quality Program Stage 1 Final Assessment: 

http://www.calwater.ca.gov/content/Documents/Draft_Final.pdf 
• Staff Report for the San Joaquin River at Vernalis Salt and Boron TMDL and Basin Plan Amendment 
• DO TMDL Monitoring Report  ‐ Stringfellow http://www.sjrdotmdl.org/studies.html 
• Nitrate in Drinking Water Report to the Legislature – 1988 by State Water Board 

http://www.swrcb.ca.gov/legislative/docs/1999prior/8811wq1988.pdf 
• Technical Committee Report "Regulation of Agricultural Drainage to the San Joaquin River", State 

Water Board Order No. WQ 85‐1 1987 
• Shallow Groundwater Quality on Dairy Farms with Irrigated Forage Crops, UC Davis in Journal of 

Contaminant Hydrology, 2002. 
• GAMA Data Series Reports ‐ http://ca.water.usgs.gov/gama/publications.htm. 
• DWR has lists of groups that have received public money for GW studies in recent years: 

http://www.grantsloans.water.ca.gov/grants/assistance.cfm these lists may include work that is not 
included in GAMA or any of the more accessible datasets. 

• Water Quality Survey of Tile Drainage Discharges in the San Joaquin River Basin – 1988 by CV 
Regional Water Quality Control Board 

• SWRCB Order No. WQ 85‐1 Technical Committee Report "Regulation of Agricultural Drainage to the 
San Joaquin River", August 1987 

• San Joaquin Valley Drainage Implementation Program's "Status Report on Drainage Management in 
the San Joaquin Valley", 1998 

• San Joaquin Valley Drainage Implementation Program's "Evaluation of the Rainbow Report", 2000 
• San Joaquin Valley Drainage Implementation Program's "Drainage Management Strategy", 2000 
• San Joaquin Valley Drainage Implementation Program's "Agricultural Drainage in the San Joaquin 

Valley ‐ A Gap Analysis, 2002. 
 

Additional Reference may be located at www.cvsalinity.org or 
www.waterboards.ca.gov/centralvalley/water_issues/salinity 
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http://www.hilmarsep.com/
http://www.owue.water.ca.gov/docs/03-ahccfinalrpt.pdf
ftp://swrcb2a.waterboards.ca.gov/pub/swrcb/cvsp
http://www.waterboards.ca.gov/water_issues/programs/swamp/
http://www.waterboards.ca.gov/centralvalley/water_issues/drinking_water_policy/
http://www.calwater.ca.gov/content/Documents/Draft_Final.pdf
http://www.sjrdotmdl.org/studies.html
http://www.swrcb.ca.gov/legislative/docs/1999prior/8811wq1988.pdf
http://ca.water.usgs.gov/gama/publications.htm
http://www.grantsloans.water.ca.gov/grants/assistance.cfm
http://www.cvsalinity.org/
http://www.waterboards.ca.gov/centralvalley/water_issues/salinity
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12 Attachment B ­ Potential Future Action Information 

NOTE ‐ The Subcommittee has not completed development and review to the Phase 2 effort.  The Draft 
Sections below are intended only to provide an indication of potential future efforts as reference and 
not to be priced or relied upon as part of this request for proposal. 

Phase 2 Products and Deliverables 

Regional Salt and Nutrient Sources Study 

Phase 2 will expand on the pilot areas to cover all basins in the Central Valley, dependent on funding. 

Regional Work plan 

The consultant will prepare a work plan covering all aspects of the planning and implementation of the 
study needed to expand from the pilot areas to the rest of the region.   The full study will integrate 
information from the pilots and the work plan will identify the minimum number of additional areas 
needed to achieve complete coverage of the region with a proposed level of certainty to be reviewed 
and approved by the committee.  Work will include summarization of the total salt generated, imported, 
mobilized, concentrated or disposed in the region and show movements of salt from one area to 
another.   

The studies will proceed only upon approval of the work plan by the committees and upon adequate 
funding.   

Regional Salt and Nutrient Studies and Report 

The Regional Salt and Nutrient Studies will implement the methodology and manner that was used in 
the pilot across the region and in accordance with the approved work plan.  In addition to the data 
collected and summarized the report will classify salt and nutrient sources that have reduced or 
minimized their generation or concentration or that export salt from the basin.  The report will identify 
salinity management best practices where possible and document them in the report. 

Phase 3 Further Study Areas 

Areas where information was estimated or where data was incomplete or could not be made available 
will be identified and investigated further in this phase. 

• Develop Work plan  
• Conduct Studies  
• Prepare Report 
• Incorporate into updated Regional Report  
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