

Exhibit A - Scope of Work or Services

I. PROJECT NAME OR DESCRIPTION

CV-SALTS AID Report Revision Masking For Stakeholder Request

II. SCOPE OF WORK/SERVICES and DELIVERABLES

Scope of Work

The LWA Team shall modify the AID Archetype Report to accommodate stakeholder request in accordance with the examples attached. These modifications will be included in the AID Report.

Project Budget

Total not to exceed budget of - \$11,060

Deliverables

Consultant shall deliver to CVSC not later than the date or dates agreed with the Contract liaison the revised AID Archetype Report modified as indicated in the example figures attached.

All deliverables shall be provided in acceptable formats for distribution and in original program format.

III. TASKS TO BE PERFORMED

Consultant shall provide all labor, materials and equipment for the Project to perform Tasks 6.1 through 6.8 in the attached scope of work

IV. PERFORMANCE TIME FRAME

Consultant shall begin work within five days of the date this Agreement is signed by CVSC and coordinated with the funding from the CAA funded existing contract with Larry Walker and Associates and shall complete performance of such services by approximately March 30, 2016.

V. CVSC LIASION

Daniel Cozad, CVSC Executive Director will serve as liaison between CVSC and Consultant for contractual issues and TPM Richard Meyerhoff will supervise technical aspects of the work unless otherwise provided.

VI. COMPENSATION


For all services rendered by Consultant pursuant to this Exhibit, Consultant shall receive a total not-to-exceed sum of \$11,060 in accordance with the Budget. Schedule of Hourly Rates, attached to this agreement as Exhibit B, and shall be reimbursed for reasonable and necessary expenses incurred in the connection with the performance of services hereunder. Subcontract costs shall have no more than 5% markup on actual invoice from authorized subcontractors to be paid. Payment of the fees and expenses incurred shall be made monthly upon receipt of timely and proper invoices from Consultant, as required by the above-mentioned Agreement. Each such invoice shall be provided to CVSC by Consultant within 15 days after the end of the month in which the services were performed.

VII. CONTRACT DOCUMENTS PRECEDENCE

In the event of a conflict in terms between and among the contract documents herein, the document item highest in precedence shall control. The precedence shall be:


- a. The Agreement for Services by Independent Consultant/Contractor;
- b. The Exhibit or Task Order or Orders issued pursuant to the Agreement, in numerical order;
- c. Exhibits attached to each Task Order, which may describe, among other things, the Scope of Work and compensation therefore;
- d. Specifications or drawings incorporated by reference;
- e. Contract rate sheet or other references.

Example Graphics from the AID Archetype Analysis Draft Report
Characterization



ok


AID and AID MZ Model Boundaries




ok

Surficial Geology

Example Graphics from the AID Archetype Analysis Draft Report
Trends, Ambient Water Quality, Assimilative Capacity



CVHM Bottom Perforations



Interpolated Ambient Upper Zone (< 200 feet) Nitrate Concentrations

Example Graphics from the AID Archetype Analysis Draft Report
Management Scenarios

